SECTION NUMBER

PROJECT:

LETTING DATE:
ENGINEER'S ESTIMATE:

MCHENRY COUNTY DIVISION OF TRANSPORTATION
BID TABULATION

RIVER ROAD AT DOWELL ROAD INTERSECTION IMPROVEMENT

: 11-00396-00-WR

March 23, 2018

$ 4,626,324.85

TIME: 10:00 A.M.

Berger Excavating Contractors, PirTano Construction
Item Pay Engineer's Estimate Inc. Company, Inc. Curran Contracting Company
No Code Item Description Unit Quantity Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
1 20100110 TREE REMOVAL (6 TO 15 UNITS DIAMETER) UNIT 517 $ 11.00| $ 5,687.00 | $ 1400 [ $ 7,238.00 | $ 14.00 | $ 7,238.00 | $ 14.00 [ $ 7,238.00
2 20100210 TREE REMOVAL (OVER 15 UNITS DIAMETER) UNIT 536 $ 15.00| $ 8,040.00 | $ 14.00 [ $ 7,504.00 | $ 14.00 | $ 7,504.00 | $ 14.00 [ $ 7,504.00
3 20100500 TREE REMOVAL, ACRES ACRE 1 $ 10,000.00( $ 10,000.00 | $ 8,700.00 | $ 8,700.00 | $ 8,700.00 | $ 8,700.00 | $ 8,700.00 | $ 8,700.00
4 20101000 TEMPORARY FENCE FOOT 1,801 $ 4.00( $ 7,204.00 | $ 300 (% 5,403.00 | $ 395[ % 7,113.95| $ 262 $ 4,718.62
5 20101700 SUPPLEMENTAL WATERING UNIT 36 $ 200.00( $ 7,260.00 | $ 40.00 | $ 1,452.00 | $ 1.00 | $ 36.30 | $ 010 $ 3.63
6 20200100 EARTH EXCAVATION CUYD 11,852 $ 25.00| $ 296,300.00 | $ 2145 ($ 254,225.40 | $ 10.85 | $ 128,594.20 | $ 16.00 [ $ 189,632.00
7 20201200 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL CU YD 7,497 $ 25.00| $ 187,425.00 | $ 2145 ($ 160,810.65 | $ 16.00 [ $ 119,952.00 | $ 1750 [ $ 131,197.50
8 20800150 TRENCH BACKFILL CUYD 969 $ 40.00| $ 38,760.00 | $ 30.00 [ $ 29,070.00 | $ 19.00 | $ 18,411.00 | $ 35.00 [ $ 33,915.00
9 21001000 GEOTECHNICAL FABRIC FOR GROUND STABILIZATION SQ YD 15,635 $ 4.00( $ 62,540.00 | $ 115($ 17,980.25 | $ 1.00 | $ 15,635.00 | $ 200 $ 31,270.00
10 21101625 TOPSOIL FURNISH AND PLACE, 6" SQ YD 21,476 $ 3.50| $ 75,166.00 | $ 350 (% 75,166.00 | $ 385( % 82,682.60 | $ 244 $ 52,401.44
11 21101685 TOPSOIL FURNISH AND PLACE, 24" SQ YD 329.0 $ 8.00| $ 2,632.00 | $ 17.00 [ $ 5,593.00 | $ 19.25 | $ 6,333.25| $ 1333 [ $ 4,385.57
12 25000210 SEEDING, CLASS 2A ACRE 0.5 $ 5,000.00( $ 2,500.00 | $ 2,650.00 | $ 1,325.00 | $ 2,400.00 | $ 1,200.00 | $ 4,840.00 | $ 2,420.00
13 25000314 SEEDING, CLASS 4B ACRE 1.0 $ 5,000.00| $ 5,000.00 | $ 3,800.00 | $ 3,800.00 | $ 2,900.00 | $ 2,900.00 | $ 4,840.00 [ $ 4,840.00
14 25000400 NITROGEN FERTILIZER NUTRIENT POUND 432.0 $ 2.00| $ 864.00 | $ 1.05($ 453.60 | $ 200| $ 864.00 | $ 1.00 [ $ 432.00
15 25000600 POTASSIUM FERTILIZER NUTRIENT POUND 432 $ 2.00| $ 864.00 | $ 105($ 453.60 | $ 200 $ 864.00 | $ 1.00 | $ 432.00
16 25100635 HEAVY DUTY EROSION CONTROL BLANKET SQYD 17,877 $ 250| $ 44,692.50 | $ 155 ($ 27,709.35 | $ 150 | $ 26,815.50 | $ 225( % 40,223.25
17 25200110 SODDING, SALT TOLERANT SQ YD 3,928 $ 10.00| $ 39,280.00 | $ 12.00 [ $ 47,136.00 | $ 1150 | $ 45,172.00 | $ 10.00 | $ 39,280.00
18 28000250 TEMPORARY EROSION CONTROL SEEDING POUND 556 $ 5.00| $ 2,780.00 | $ 200 (% 1,112.00 | $ 375|$ 2,085.00 | $ 0.10 [ $ 55.60
19 28000400 PERIMETER EROSION BARRIER FOOT 2,602 $ 3.00] $ 7,806.00 | $ 250 ($ 6,505.00 | $ 300 $ 7,806.00 | $ 225($ 5,854.50
20 28000500 INLET AND PIPE PROTECTION EACH 27 $ 150.00( $ 4,050.00 | $ 150.00 | $ 4,050.00 | $ 295.00 [ $ 7,965.00 | $ 125.00 [ $ 3,375.00
21 28000510 INLET FILTERS EACH 44 $ 175.00( $ 7,700.00 | $ 175.00 [ $ 7,700.00 | $ 245.00 [ $ 10,780.00 | $ 175.00 | $ 7,700.00
22 28001200 TEMPORARY HEAVY DUTY EROSION CONTROL BLANKET SQYD 26,011 $ 1.00| $ 26,011.00 | $ 130 ($ 33,814.30 | $ 150 | $ 39,016.50 | $ 075 [ $ 19,508.25
23 28100105 STONE RIPRAP, CLASS A3 SQ YD 344 $ 60.00| $ 20,640.00 | $ 26.00 [ $ 8,944.00 | $ 4050 | $ 13,932.00 | $ 2291 $ 7,881.04
24 28100107 STONE RIPRAP, CLASS A4 SQYD 425 $ 65.00| $ 27,625.00 | $ 55.00 [ $ 23,375.00 | $ 76.00 [ $ 32,300.00 | $ 7330 [ $ 31,152.50
25 28200200 FILTER FABRIC SQ YD 769 $ 5.00| $ 3,845.00 | $ 150 ($ 1,153.50 | $ 1771 $ 1,361.13 | $ 273 $ 2,099.37
26 30300001 AGGREGATE SUBGRADE IMPROVEMENT CUYD 2,118 $ 37.00]| $ 78,366.00 | $ 45.00 | $ 95,310.00 | $ 3515 [ $ 7444770 | $ 34.08 [ $ 72,181.44
27 30300104 AGGREGATE SUBGRADE IMPROVEMENT 4" SQ YD 1,836 $ 11.00| $ 20,196.00 | $ 6.15($ 11,291.40 | $ 620 $ 11,383.20 | $ 543 [ $ 9,969.48
28 30300112 AGGREGATE SUBGRADE IMPROVEMENT 12" SQ YD 15,635 $ 13.00] $ 203,255.00 | $ 14.00 [ $ 218,890.00 | $ 12.75 | $ 199,346.25 | $ 12.85 | $ 200,909.75
29 31101200 SUBBASE GRANULAR MATERIAL, TYPE B 4" SQ YD 2,511 $ 750| $ 18,832.50 | $ 6.00 $ 15,066.00 | $ 680 | $ 17,074.80 | $ 4841 $ 12,153.24
30 31101400 SUBBASE GRANULAR MATERIAL, TYPE B 6" SQYD 438 $ 8.50| $ 3,723.00 | $ 9.50 | $ 4,161.00 | $ 835| % 3,657.30 | $ 9411 $ 4,121.58
31 35101600 AGGREGATE BASE COURSE, TYPE B 4" SQ YD 1,630 $ 8.00| $ 13,040.00 | $ 630 (% 10,269.00 | $ 560 | $ 9,128.00 | $ 595 $ 9,698.50
32 40300500 COVER COAT AGGREGATE TON 50 $ 10.00| $ 500.00 | $ 150.00 [ $ 7,500.00 | $ 4150 | $ 2,075.00 | $ 45.00 | $ 2,250.00
33 40600275 BITUMINOUS MATERIALS (PRIME COAT) POUND 40,969 $ 050 $ 20,484.50 | $ 001($ 409.69 | $ 001 $ 409.69 | $ 001 $ 409.69
34 40600635 LEVELING BINDER (MACHINE METHOD), N70 TON 86 $ 80.00| $ 6,880.00 | $ 76.50 | $ 6,579.00 | $ 76.50 | $ 6,579.00 | $ 100.00 | $ 8,600.00
35 40600982 HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT SQ YD 62 $ 20.00| $ 1,240.00 | $ 500 ($ 310.00 | $ 500 $ 310.00 | $ 10.00 | $ 620.00
36 40603085 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70 TON 486 $ 80.00| $ 38,880.00 | $ 6235 [ $ 30,302.10 | $ 6235 | $ 30,302.10 | $ 65.00 [ $ 31,590.00
37 40603340 HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 TON 431 $ 80.00| $ 34,480.00 | $ 7560 [ $ 32,583.60 | $ 75.60 | $ 32,583.60 | $ 75.00 [ $ 32,325.00
38 40700100 BITUMINOUS MATERIALS (TACK COAT) POUND 9,447 $ 1.00| $ 9,447.00 | $ 0.01|$ 9447 | $ 0.01| $ 94471 8% 001 $ 94.47
39 40701881 HOT-MIX ASPHALT PAVEMENT (FULL-DEPTH), 10" SQ YD 3,312 $ 55.00| $ 182,160.00 | $ 3175 ($ 105,156.00 | $ 31.75| $ 105,156.00 | $ 35.75 [ $ 118,404.00
40 40701921 HOT-MIX ASPHALT PAVEMENT (FULL-DEPTH), 12" SQYD 8,421 $ 62.50| $ 526,312.50 | $ 38.15 [ $ 321,261.15 | $ 38.15|$ 321,261.15| $ 4225| $ 355,787.25
41 42001300 PROTECTIVE COAT SQ YD 2,433 $ 1.50| $ 3,649.50 | $ 220 ($ 5,352.60 | $ 180 | $ 4,379.40 | $ 1.70 | $ 4,136.10
42 44000100 PAVEMENT REMOVAL SQYD 12,333 $ 9.00| $ 110,997.00 | $ 555 |$ 68,448.15 | $ 370 $ 45,632.10 | $ 7701 $ 94,964.10
43 44000161 HOT-MIX ASPHALT SURFACE REMOVAL, 3" SQ YD 2,168 $ 4.00( $ 8,672.00 | $ 4.10 | $ 8,888.80 | $ 410 $ 8,888.80 | $ 395 (% 8,563.60
44 44000168 HOT-MIX ASPHALT SURFACE REMOVAL, 4 3/4" SQ YD 1,683 $ 5.00| $ 8,415.00 | $ 830 |$ 13,968.90 | $ 830 $ 13,968.90 | $ 675 | $ 11,360.25
45 44000200 DRIVEWAY PAVEMENT REMOVAL SQ YD 918 $ 12.00| $ 11,016.00 | $ 366 (% 3,359.88 | $ 770 | $ 7,068.60 | $ 787 $ 7,224.66
46 44201709 CLASS D PATCHES, TYPE lll, 5INCH SQ YD 15 $ 90.00| $ 1,350.00 | $ 20.00 [ $ 300.00 | $ 20.00 | $ 300.00 | $ 70.00 [ $ 1,050.00
47 48101500 AGGREGATE SHOULDERS, TYPE B 6" SQ YD 1,280 $ 15.00| $ 19,200.00 | $ 10.00 [ $ 12,800.00 | $ 10.00 | $ 12,800.00 | $ 1150 | $ 14,720.00
48 48203029 HOT-MIX ASPHALT SHOULDERS, 8" SQ YD 1,586 $ 35.00| $ 55,510.00 | $ 32.00 [ $ 50,752.00 | $ 32.00 | $ 50,752.00 | $ 29.50 [ $ 46,787.00
49 50102400 |CONCRETE REMOVAL CU YD 25 $ 500.00 | $ 12,250.00 | $ 65.50 [ $ 1,604.75 | $ 60.00 | $ 1,470.00 | $ 341.72 [ $ 8,372.14
50 50105220 |PIPE CULVERT REMOVAL FOOT 522 $ 13.00 | $ 6,786.00 | $ 15.00 [ $ 7,830.00 | $ 13.00 | $ 6,786.00 | $ 38.00 [ $ 19,836.00
51 50200100 |STRUCTURE EXCAVATION CU YD 155 $ 40.00 | $ 6,200.00 | $ 28.00 [ $ 4,340.00 | $ 30.00 | $ 4,650.00 | $ 100.58 | $ 15,589.90
52 50201101 JCOFFERDAM (TYPE 1) (LOCATION - 1) EACH 1 $ 15,000.00 | $ 15,000.00 | $ 16,000.00 | $ 16,000.00 | $ 4,000.00 | $ 4,000.00 | $ 15677.54 [ $ 15,677.54
53 50300225 |CONCRETE STRUCTURES CU YD 34 $ 1,000.00 | $ 34,000.00 | $ 1,250.00 | $ 42,500.00 | $ 1,500.00 | $ 51,000.00 | $ 1,125.00 [ $ 38,250.00
54 50800205 |REINFORCEMENT BARS, EPOXY COATED POUND 5,610 $ 220 $ 12,342.00 | $ 3.00 | $ 16,830.00 | $ 160 $ 8,976.00 | $ 295| $ 16,549.50
55 50901760 |PIPE HANDRAIL FOOT 58 $ 150.00 | $ 8,700.00 | $ 12376 [ $ 7,178.08 | $ 150.00 | $ 8,700.00 | $ 123.76 | $ 7,178.08
56 542A0220 |PIPE CULVERTS, CLASS A, TYPE1 15" FOOT 212 $ 50.00 | $ 10,600.00 | $ 43.00 | $ 9,116.00 | $ 44.00 | $ 9,328.00 | $ 4850 | $ 10,282.00
57 542A1063 |PIPE CULVERTS, CLASS A, TYPE2 18" FOOT 46 $ 65.00 | $ 2,990.00 | $ 4745 | $ 2,182.70 | $ 53.00 | $ 2,438.00 | $ 69.00 [ $ 3,174.00
58 542A1111 |PIPE CULVERTS, CLASS A, TYPE 2 66" FOOT 93 $ 400.00 | $ 37,200.00 | $ 338.00 [ $ 31,434.00 | $ 23750 [ $ 22,087.50 | $ 254.00 | $ 23,622.00
59 542A5473  |PIPE CULVERTS, CLASS A, TYPE 1 EQUIVALENT ROUND-SIZE 18" FOOT 58 $ 70.00 | $ 4,060.00 | $ 78.00 [ $ 4,524.00 | $ 92.00 | $ 5,336.00 | $ 125.00 [ $ 7,250.00
60 5421A008 |PIPE CULVERTS, CLASS A, TYPE 1 8" (TEMPORARY) FOOT 160 $ 30.00 | $ 4,800.00 | $ 40.00 | $ 6,400.00 | $ 33.00 | $ 5,280.00 | $ 60.00 | $ 9,600.00
PAGE TOTAL: As Read:| $ 3,885,103.52 | $ 3,590,000.00 | $ 3,977,136.70
As Calculated:| $ 1,913,666.92 | $ 1,682,910.99 | $ 1,859,520.54
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LETTING DATE:
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March 23, 2018
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Berger Excavating Contractors, PirTano Construction
Item Pay Engineer's Estimate Inc. Company, Inc. Curran Contracting Company
No. Code Item Description Unit Quantity Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
61 54213657 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12" EACH 4 $ 1,250.00( $ 5,000.00 | $ 1,185.00 | $ 4,740.00 | $ 786.00 | $ 3,144.00 | $ 925.00 [ $ 3,700.00
62 54213660 |PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15" EACH 10 $ 1,500.00| $ 15,000.00 | $ 1,230.00 | $ 12,300.00 | $ 832.00 [ $ 8,320.00 | $ 980.00 [ $ 9,800.00
63 54213663 |PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18" EACH 6 $ 2,000.00( $ 12,000.00 | $ 1,300.00 | $ 7,800.00 | $ 890.00 | $ 5,340.00 | $ 1,050.00 | $ 6,300.00
64 54213669 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 24" EACH 1 $ 2,500.00| $ 2,500.00 | $ 1,385.00 | $ 1,385.00 | $ 981.00 [ $ 981.00 | $ 1,800.00 | $ 1,800.00
65 54261330 |CONCRETE END SECTION, STANDARD 542001, 30", 1:3 EACH 2 $ 2,750.00( $ 5,500.00 | $ 4,550.00 | $ 9,100.00 | $ 3,664.00 | $ 7,328.00 | $ 6,775.00 | $ 13,550.00
66 54261366 |CONCRETE END SECTION, STANDARD 542001, 66", 1:3 EACH 1 $ 7,500.00| $ 7,500.00 | $ 15,000.00 | $ 15,000.00 | $ 10,575.00 | $ 10,575.00 | $ 22,000.00 | $ 22,000.00
67 54214293 |END SECTIONS, EQUIVALENT ROUND-SIZE 18" EACH 2 $ 2,000.00( $ 4,000.00 | $ 1,315.00 | $ 2,630.00 | $ 1,405.00 | $ 2,810.00 | $ 6,775.00 | $ 13,550.00
68 5422A018 |PIPE CULVERTS, CLASS A, TYPE 2 18" (TEMPORARY) FOOT 107 $ 50.00| $ 5,350.00 | $ 79.00 [ $ 8,453.00 | $ 37.00 | $ 3,959.00 | $ 70.00 [ $ 7,490.00
69 5422A054 PIPE CULVERTS, CLASS A, TYPE 254" (TEMPORARY) FOOT 37 $ 300.00( $ 11,100.00 | $ 209.00 [ $ 7,733.00 | $ 201.00 [ $ 7,437.00 | $ 220.00 [ $ 8,140.00
70 54260315 TRAVERSABLE PIPE GRATE FOR CONCRETE END SECTION FOOT 81 $ 30.00| $ 2,430.00 | $ 13250 [ $ 10,732.50 | $ 130.00 | $ 10,530.00 | $ 140.00 [ $ 11,340.00
71 550A0050 STORM SEWERS, CLASS A, TYPE1 12" FOOT 487 $ 50.00| $ 24,350.00 | $ 46.00 | $ 22,402.00 | $ 43.00 | $ 20,941.00 | $ 45.00 | $ 21,915.00
72 550A0070 STORM SEWERS, CLASS A, TYPE1 15" FOOT 337 $ 55.00| $ 18,535.00 | $ 48.50 | $ 16,344.50 | $ 4400 | $ 14,828.00 | $ 49.00 | $ 16,513.00
73 550A0090 STORM SEWERS, CLASS A, TYPE1 18" FOOT 35 $ 65.00| $ 2,275.00 | $ 55.00 [ $ 1,925.00 | $ 88.00 [ $ 3,080.00 | $ 93.00 [ $ 3,255.00
74 550A0120 STORM SEWERS, CLASS A, TYPE 1 24" FOOT 5 $ 80.00| $ 400.00 | $ 66.00 [ $ 330.00 | $ 60.00 [ $ 300.00 | $ 135.00 | $ 675.00
75 550A0140 STORM SEWERS, CLASS A, TYPE1 30" FOOT 504 $ 100.00( $ 50,400.00 | $ 72.00 [ $ 36,288.00 | $ 72.00 | $ 36,288.00 | $ 89.00 [ $ 44,856.00
76 550A0340 STORM SEWERS, CLASS A, TYPE 2 12" FOOT 998 $ 50.00| $ 49,900.00 | $ 46.00 | $ 45,908.00 | $ 43.00 | $ 42,914.00 | $ 45.00 | $ 44,910.00
77 550A0360 STORM SEWERS, CLASS A, TYPE 2 15" FOOT 513 $ 55.00| $ 28,215.00 | $ 48.50 | $ 24,880.50 | $ 44.00 | $ 22,572.00 | $ 49.00 | $ 25,137.00
78 550A0380 STORM SEWERS, CLASS A, TYPE 2 18" FOOT 388 $ 60.00| $ 23,280.00 | $ 55.00 [ $ 21,340.00 | $ 52.00 | $ 20,176.00 | $ 91.00 [ $ 35,308.00
79 550A0410 STORM SEWERS, CLASS A, TYPE 2 24" FOOT 433 $ 70.00| $ 30,310.00 | $ 66.00 [ $ 28,578.00 | $ 55.00 | $ 23,815.00 | $ 116.00 [ $ 50,228.00
80 55100100 STORM SEWER REMOVAL 4" FOOT 14 $ 6.00| $ 8400 $ 15.00 [ $ 210.00 | $ 13.00 | $ 182.00 | $ 76.00 [ $ 1,064.00
81 55100300 STORM SEWER REMOVAL 8" FOOT 594 $ 7.00| $ 4,158.00 | $ 15.00 [ $ 8,910.00 | $ 17.00 | $ 10,098.00 | $ 38.50 [ $ 22,869.00
82 55100700 STORM SEWER REMOVAL 15" FOOT 451 $ 10.00| $ 4,510.00 | $ 20.00 [ $ 9,020.00 | $ 9.00 | $ 4,059.00 | $ 3850 [ $ 17,363.50
83 60201105 CATCH BASINS, TYPE A, 4-DIAMETER, TYPE 11 FRAME AND GRATE EACH 7 $ 2,500.00( $ 17,500.00 | $ 2,460.00 | $ 17,220.00 | $ 2,150.00 | $ 15,050.00 | $ 2,400.00 | $ 16,800.00
84 60201340 CATCH BASINS, TYPE A, 4-DIAMETER, TYPE 24 FRAME AND GRATE EACH 22 $ 2,500.00| $ 55,000.00 | $ 2,365.00 | $ 52,030.00 | $ 2,150.00 | $ 47,300.00 | $ 2,250.00 | $ 49,500.00
85 60218400 MANHOLES, TYPE A, 4-DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 7 $ 2,500.00( $ 17,500.00 | $ 2,650.00 | $ 18,550.00 | $ 2,100.00 | $ 14,700.00 | $ 2,325.00 | $ 16,275.00
86 60219000 MANHOLES, TYPE A, 4'-DIAMETER, TYPE 8 GRATE EACH 7 $ 2,500.00| $ 17,500.00 | $ 1,875.00 | $ 13,125.00 | $ 1,990.00 [ $ 13,930.00 | $ 2,200.00 | $ 15,400.00
87 60221100 MANHOLES, TYPE A, 5-DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 11 $ 3,500.00( $ 38,500.00 | $ 3,500.00 | $ 38,500.00 | $ 2,525.00 | $ 27,775.00 | $ 2,800.00 | $ 30,800.00
88 60222240 MANHOLES, TYPE A, 5-DIAMETER, TYPE 24 FRAME AND GRATE EACH 1 $ 3,500.00| $ 3,500.00 | $ 3,400.00 | $ 3,400.00 | $ 2,575.00 | $ 2,575.00 | $ 3,000.00 | $ 3,000.00
89 60223800 MANHOLES, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 1 $ 4,000.00| $ 4,000.00 | $ 5,200.00 | $ 5,200.00 | $ 3,450.00 | $ 3,450.00 | $ 4,350.00 | $ 4,350.00
90 60255410 CATCH BASINS TO BE CLEANED EACH 1 $ 1,000.00| $ 1,000.00 | $ 315.00 [ $ 315.00 | $ 550.00 | $ 550.00 | $ 1,400.00 [ $ 1,400.00
91 60500040 |REMOVING MANHOLES EACH 2 $ 550.00( $ 1,100.00 | $ 600.00 | $ 1,200.00 | $ 200.00 | $ 400.00 | $ 960.00 | $ 1,920.00
92 60500050 REMOVING CATCH BASINS EACH 4 $ 500.00 [ $ 2,000.00 | $ 600.00 [ $ 2,400.00 | $ 21000 [ $ 840.00 | $ 960.00 [ $ 3,840.00
93 60600095 CLASS SI CONCRETE (OUTLET) CUYD 13 $ 700.00( $ 9,100.00 | $ 553.50 [ $ 7,195.50 | $ 600.00 | $ 7,800.00 | $ 48.00 | $ 624.00
94 60600605 CONCRETE CURB, TYPE B FOOT 22 $ 20.00| $ 440.00 | $ 35.00 [ $ 770.00 | $ 2400 $ 528.00 | $ 2400 [ $ 528.00
95 60603800 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 FOOT 2,635 $ 20.00| $ 52,700.00 | $ 1945 [ $ 51,250.75 | $ 25.00 | $ 65,875.00 | $ 24.90 [ $ 65,611.50
96 60605000 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 FOOT 2,557 $ 25.00| $ 63,925.00 | $ 2560 [ $ 65,459.20 | $ 3420 $ 87,449.40 | $ 3395 $ 86,810.15
97 60608562 COMBINATION CONCRETE CURB AND GUTTER, TYPE M-4.12 FOOT 100 $ 20.00| $ 2,000.00 | $ 3515 [ $ 3,515.00 | $ 2200 | $ 2,200.00 | $ 2170 [ $ 2,170.00
98 60618300 CONCRETE MEDIAN SURFACE, 4 INCH SQFT 1,584 $ 10.00| $ 15,840.00 | $ 630 ($ 9,979.20 | $ 500 $ 7,920.00 | $ 490 | $ 7,761.60
99 60619600 CONCRETE MEDIAN, TYPE SB-6.12 SQFT 652 $ 15.00| $ 9,780.00 | $ 1780 [ $ 11,605.60 | $ 17.00 | $ 11,084.00 | $ 16.20 [ $ 10,562.40
100 61139800 STORM SEWERS (SPECIAL), 4" FOOT 10 $ 30.00| $ 300.00 | $ 97.00 [ $ 970.00 | $ 145.00 | $ 1,450.00 | $ 100.00 | $ 1,000.00
101 64200116 SHOULDER RUMBLE STRIPS, 16 INCH FOOT 1,760 $ 1.00| $ 1,760.00 | $ 1.05|$ 1,848.00 | $ 105] % 1,848.00 | $ 395| % 6,952.00
102 66900200 NON-SPECIAL WASTE DISPOSAL CU YD 250 $ 75.00| $ 18,750.00 | $ 75.00 [ $ 18,750.00 | $ 36.00 | $ 9,000.00 | $ 5225 [ $ 13,062.50
103 66900450 SPECIAL WASTE PLANS AND REPORTS L SUM 1 $ 7,500.00( $ 7,500.00 | $ 3,200.00 | $ 3,200.00 | $ 3,600.00 | $ 3,600.00 | $ 1,500.00 | $ 1,500.00
104 66900530 SOIL DISPOSAL ANALYSIS EACH 1 $ 1,250.00| $ 1,250.00 | $ 1,500.00 | $ 1,500.00 | $ 1,950.00 [ $ 1,950.00 | $ 1,400.00 [ $ 1,400.00
105 67000400 ENGINEER'S FIELD OFFICE, TYPE A CAL MO 12 $ 2,500.00| $ 30,000.00 | $ 2,975.00 [ $ 35,700.00 | $ 500.00 | $ 6,000.00 | $ 2,602.92 [ $ 31,235.04
106 67100100 MOBILIZATION LSuMm 1 $ 53,750.00| $ 53,750.00 | $ 80,000.00 | $ 80,000.00 | $ 112,217.96 | $ 112,217.96 | $ 209,000.00 [ $ 209,000.00
107 67201000 SEALING ABANDONED WATER WELLS EACH 1 $ 1,000.00| $ 1,000.00 | $ 3,500.00 | $ 3,500.00 | $ 1,000.00 | $ 1,000.00 | $ 750.00 | $ 750.00
108 70300210 TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS SQFT 73 $ 3.00| $ 21840 | $ 125($ 91.00 | $ 125 $ 91.00 | $ 1.25| $ 91.00
109 70300220 TEMPORARY PAVEMENT MARKING - LINE 4" FOOT 20,364 $ 0.20( $ 4,072.80 | $ 020 |$ 4,072.80 | $ 020 $ 4,072.80 | $ 020 | $ 4,072.80
110 70300520 PAVEMENT MARKING TAPE, TYPE Il 4" FOOT 3,605 $ 1.25| $ 4,506.25 | $ 090 ($ 3,24450 | $ 090 [ $ 3,24450 | $ 090 [ $ 3,244.50
111 70300570 PAVEMENT MARKING TAPE, TYPE Ill 24" FOOT 67 $ 5.50| $ 368.50 | $ 560 | $ 37520 | $ 560 | $ 37520 | $ 560 | $ 375.20
112 72000100 SIGN PANEL - TYPE 1 SQFT 426 $ 25.00| $ 10,650.00 | $ 1595 [ $ 6,794.70 | $ 1595 | $ 6,794.70 | $ 1595 | $ 6,794.70
113 72400100 REMOVE SIGN PANEL ASSEMBLY - TYPE A EACH 31 $ 40.00| $ 1,240.00 | $ 25.00 [ $ 775.00 | $ 25.00 | $ 775.00 | $ 25.00 [ $ 775.00
114 72400200 REMOVE SIGN PANEL ASSEMBLY - TYPE B EACH 2 $ 45.00| $ 90.00 | $ 100.00 [ $ 200.00 | $ 100.00 | $ 200.00 | $ 100.00 | $ 200.00
115 72400500 RELOCATE SIGN PANEL ASSEMBLY - TYPE A EACH 5 $ 130.00( $ 650.00 | $ 75.00 [ $ 375.00 | $ 75.00 | $ 375.00 | $ 75.00 [ $ 375.00
116 78000100 THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS SQFT 495 $ 5.00| $ 2,475.00 | $ 375 (% 1,856.25 | $ 375[ $ 1,856.25 | $ 450 | $ 2,227.50
117 78000200 THERMOPLASTIC PAVEMENT MARKING - LINE 4" FOOT 10,514 $ 1.50| $ 15,771.00 | $ 0.65 | $ 6,834.10 | $ 065| $ 6,834.10 | $ 0.65| $ 6,834.10
118 78000400 |THERMOPLASTIC PAVEMENT MARKING - LINE 6" FOOT 1091.00 | $ 130 $ 141830 | $ 1.00($ 1,091.00 | $ 1.00 | $ 1,091.00 | $ 095 $ 1,036.45
119 78000500 | THERMOPLASTIC PAVEMENT MARKING - LINE 8" FOOT 2196.00 | $ 160 $ 3,513.60 | $ 135|$ 2,964.60 | $ 135 8% 2,964.60 | $ 130 $ 2,854.80
120 78000600 |THERMOPLASTIC PAVEMENT MARKING - LINE 12" FOOT 311 $ 3.00 | $ 933.00 | $ 2.00 [$ 622.00 | $ 2.00 | $ 622.00 | $ 225 $ 699.75
Page 1 Total:| $ 1,913,666.92 | $ 1,682,910.99 | $ 1,859,520.54
Page 2 Total:] $ 772,488.90 | $ 735,465.51 | $ 993,596.49
PAGE TOTAL: As Read:| $ 3,885,103.52 | $ 3,590,000.00 | $ 3,977,136.70
As Calculated:| $ 2,686,155.82 | $ 2,418,376.50 | $ 2,853,117.03
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PROJECT
SECTION NUMBER

MCHENRY COUNTY DIVISION OF TRANSPORTATION

BID TABULATION

: RIVER ROAD AT DOWELL ROAD INTERSECTION IMPROVEMENT

: 11-00396-00-WR

LETTING DATE:

March 23, 2018

TIME: 10:00 A.M.

ENGINEER'S ESTIMATE: _$ 4,626,324.85
Berger Excavating Contractors, PirTano Construction

Item Pay Engineer's Estimate Inc. Company, Inc. Curran Contracting Company
No. Code Item Description Unit Quantity Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
121 80400100 ELECTRIC SERVICE INSTALLATION EACH 1 $ 2,200.00( $ 2,200.00 | $ 950.00 | $ 950.00 | $ 1,200.00 | $ 1,200.00 | $ 950.00 [ $ 950.00
122 80400200 ELECTRIC UTILITY SERVICE CONNECTION L SUM 1 $ 5,000.00| $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00
123 81028200 UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA. FOOT 135 $ 25.00| $ 3,375.00 | $ 20.00 [ $ 2,700.00 | $ 2200 $ 2,970.00 | $ 20.00 [ $ 2,700.00
124 81028240 UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA. FOOT 165 $ 40.00| $ 6,600.00 | $ 40.00 | $ 6,600.00 | $ 38.00 | $ 6,270.00 | $ 40.00 | $ 6,600.00

UNIT DUCT, 600V, 3-1C NO.6, 1/C NO.8 GROUND, (XLP-TYPE USE),
125 81603050 1" DIA. POLYETHYLENE ( ) FOOT 1,730 $ 15.00| $ 25,950.00 | $ 9.00 [ $ 15,570.00 | $ 8.00| $ 13,840.00 | $ 9.00 | $ 15,570.00
126 81702160 ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO. 1/0 FOOT 225 $ 10.00| $ 2,250.00 | $ 4.00 | $ 900.00 | $ 320 $ 720.00 | $ 4.00 | $ 900.00
127 82500350 LIGHTING CONTROLLER, BASE MOUNTED, 240VOLT, 100AMP EACH 1 $ 10,000.00( $ 10,000.00 | $ 8,550.00 | $ 8,550.00 | $ 9,250.00 | $ 9,250.00 | $ 8,550.00 | $ 8,550.00
128 83008400 LIGHT POLE, ALUMINUM, 40 FT. M.H., 10 FT. MAST ARM EACH 13 $ 2,300.00( $ 29,900.00 | $ 2,425.00 | $ 31,525.00 | $ 2,650.00 | $ 34,450.00 | $ 2,425.00 | $ 31,525.00
129 83600355 LIGHT POLE FOUNDATION, METAL, 15" BOLT CIRCLE, 8"X 6" EACH 13 $ 1,200.00| $ 15,600.00 | $ 975.00 [ $ 12,675.00 | $ 1,050.00 | $ 13,650.00 | $ 975.00 [ $ 12,675.00
130 83800205 BREAKAWAY DEVICE, TRANSFORMER BASE, 15 INCH BOLT CIRCLE EACH 13 $ 775.00( $ 10,075.00 | $ 320.00 [ $ 4,160.00 | $ 350.00 | $ 4,550.00 | $ 320.00 [ $ 4,160.00
131 89502385 REMOVE EXISTING CONCRETE FOUNDATION EACH 3 $ 400.00| $ 1,200.00 | $ 150.00 [ $ 450.00 | $ 22000 [ $ 660.00 | $ 150.00 [ $ 450.00

TREE, ACER SACCHARUM GREEN MOUNTAIN (GREEN MOUNTAIN
132 A2001820 SUGAR MAPLE), 2-1/2" CALIPER. BALLED AND BURLAPPED EACH 14 $ 400.00| $ 5,600.00 | $ 450.00 | $ 6,300.00 | $ 600.00 | $ 8,400.00 | $ 500.00 | $ 7,000.00

TREE, AESCULUS FLAVEA (YELLOW SWEET BUCKEYE), 2-1/2"
133 A2002009 CALIPER. BALLED AND BUF\(’LAPPED ) EACH 19 $ 400.00| $ 7,600.00 | $ 500.00 | $ 9,500.00 | $ 615.00 | $ 11,685.00 | $ 500.00 | $ 9,500.00
134 K1005481 SHREDDED BARK MULCH 3" SQYD 72 $ 10.00| $ 72000 | $ 5.00[$ 360.00 | $ 6.50 | $ 468.00 | $ 15.00 [ $ 1,080.00
135 K0029614 WEED CONTROL, AQUATIC GALLON 1 $ 100.00( $ 100.00 | $ 1,200.00 | $ 1,200.00 | $ 1,200.00 | $ 1,200.00 | $ 15.00 | $ 15.00
136 K0029624 WEED CONTROL, TEASEL GALLON 1 $ 100.00( $ 100.00 | $ 1,200.00 | $ 1,200.00 | $ 1,200.00 | $ 1,200.00 | $ 250.00 [ $ 250.00
137 K0029634 WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE POUND 1 $ 100.00( $ 100.00 | $ 15.00 [ $ 15.00 | $ 15.00 | $ 15.00| $ 250.00 [ $ 250.00
138 X0324045 ggzlgl\s:{r CONTROL, STABILIZED CONSTRUCTION ENTRANCE EACH 4 $ 500.00 [ $ 2,000.00 | $ 535.00 | $ 2,140.00 | $ 4,145.00 | $ 16,580.00 | $ 189.96 | $ 759.84
139 X0324775 I?/Ii?l\llxg\\l‘ll\i:coENTROL STABILIZED CONSTRUCTION ENTRANCE SQYD 278 $ 10.00| $ 2,780.00 | $ 200 ($ 556.00 | $ 29.00 | $ 8,062.00 | $ 390 $ 1,084.20
140 X0326806 WASHOUT BASIN L SUM 1 $ 5,000.00( $ 5,000.00 | $ 2,000.00 | $ 2,000.00 | $ 1,800.00 | $ 1,800.00 | $ 1,710.00 | $ 1,710.00
141 X0327301 RELOCATE EXISTING MAILBOX EACH 7 $ 150.00( $ 1,050.00 | $ 195.00 [ $ 1,365.00 | $ 95.00 [ $ 665.00 | $ 54223 [ $ 3,795.61
142 X0327487 TRIAXIAL GEOGRID REINFORCEMENT, TYPE | SQYD 18,143 $ 4.00| $ 72,572.00 | $ 550 [$ 99,786.50 | $ 525[ % 95,250.75 | $ 571 $ 103,596.53
143 X0327979 PAVEMENT MARKING REMOVAL - GRINDING SQFT 1,191 $ 250] $ 2,97750 | $ 1.00($ 1,191.00 | $ 1.00 | $ 1,191.00 | $ 070 [ $ 833.70
144 X0426200 DEWATERING L SUM 1 $ 45,000.00( $ 45,000.00 | $  20,000.00 | $ 20,000.00 | $ 14,000.00 | $ 14,000.00 | $ 30,000.00 | $ 30,000.00
145 X2501800 SEEDING, CLASS 4 (MODIFIED) ACRE 3 $ 5,000.00| $ 13,750.00 | $ 4,200.00 [ $ 11,550.00 | $ 2,900.00 | $ 7,975.00 | $ 3,630.00 | $ 9,982.50
146 X2800302 TEMPORARY DITCH CHECKS (SPECIAL) FOOT 448 $ 15.00| $ 6,720.00 | $ 15.00 [ $ 6,720.00 | $ 1250 | $ 5,600.00 | $ 15.00 [ $ 6,720.00
147 X2800400 PERIMETER EROSION BARRIER, SPECIAL FOOT 1,593 $ 3.00] $ 4,779.00 | $ 450 | $ 7,168.50 | $ 380 $ 6,053.40 | $ 375[$ 5,973.75
148 X4021000 TEMPORARY ACCESS (PRIVATE ENTRANCE) EACH 10 $ 800.00( $ 8,000.00 | $ 450.00 | $ 4,500.00 | $ 300.00 | $ 3,000.00 | $ 267.82 [ $ 2,678.20
149 X4022000 TEMPORARY ACCESS (COMMERCIAL ENTRANCE) EACH 2 $ 800.00( $ 1,600.00 | $ 1,100.00 | $ 2,200.00 | $ 500.00 | $ 1,000.00 | $ 535.63 [ $ 1,071.26
150 X4023000 TEMPORARY ACCESS (ROAD) EACH 6 $ 2,500.00( $ 15,000.00 | $ 1,500.00 | $ 9,000.00 | $ 650.00 | $ 3,900.00 | $ 535.63 | $ 3,213.78
151 X5538000 STORM SEWERS TO BE CLEANED 18" FOOT 28 $ 50.00| $ 1,400.00 | $ 15.00 [ $ 420.00 | $ 125.00 | $ 3,500.00 | $ 20.00 [ $ 560.00
152 X6061815 COMBINATION CONCRETE CURB AND GUTTER, TYPE M (SPECIAL) FOOT 302 $ 25.00| $ 7,550.00 | $ 48.25 | $ 14,571.50 | $ 50.00 | $ 15,100.00 | $ 4740 | $ 14,314.80
153 X7010216 TRAFFIC CONTROL AND PROTECTION, (SPECIAL) LSuM 1 $  107,500.00| $ 107,500.00 | $ 33,600.00 | $ 33,600.00 | $ 33,600.00 | $ 33,600.00 | $ 35,000.00 | $ 35,000.00
154 X7015005 CHANGEABLE MESSAGE SIGN CAL DAY 240 $ 45.00| $ 10,800.00 | $ 28.00 [ $ 6,720.00 | $ 28.00 | $ 6,720.00 | $ 28.00 [ $ 6,720.00
155 X7030005 TEMPORARY PAVEMENT MARKING REMOVAL SQFT 6,854 $ 1.00| $ 6,854.00 | $ 030 ($ 2,056.20 | $ 030 $ 2,056.20 | $ 069 [ $ 4,729.26
156 X7280105 TELESCOPING STEEL SIGN SUPPORT (SPECIAL) FOOT 1,013 $ 22.00| $ 22,286.00 | $ 10.50 [ $ 10,636.50 | $ 1050 | $ 10,636.50 | $ 10.50 | $ 10,636.50
157 X7800100 PAINT PAVEMENT MARKING - RAISED MEDIAN SQFT 1,433 $ 2.00| $ 2,866.00 | $ 120 ($ 1,719.60 | $ 120 | $ 1,719.60 | $ 110 | $ 1,576.30
158 X7810300 RECESSED REFLECTIVE PAVMENT MARKER EACH 106 $ 60.00| $ 6,360.00 | $ 35.00 [ $ 3,710.00 | $ 35.00 | $ 3,710.00 | $ 22.00 [ $ 2,332.00
159 X8040310 ELECTRICAL SERVICE DISCONNECT EACH 1 $ 1,000.00| $ 1,000.00 | $ 550.00 [ $ 550.00 | $ 850.00 [ $ 850.00 | $ 550.00 [ $ 550.00
160 X8211175 LUMINAIRE, LED, HORIZONTAL MOUNT, 175 WATT EACH 13 $ 850.00( $ 11,050.00 | $ 590.00 [ $ 7,670.00 | $ 640.00 | $ 8,320.00 | $ 590.00 | $ 7,670.00
161 XX006287 PERFORATED RISER LSuM 1 $ 15,000.00| $ 15,000.00 | $ 10,000.00 | $ 10,000.00 | $ 4,894.00 | $ 4,894.00 | $ 6,600.00 | $ 6,600.00
STAMPED COLORED PORTLAND CEMENT CONCRETE MEDIAN

162 XX006652 SURFACE, 4" (SPECIAL) SQFT 4,514 $ 1250| $ 56,425.00 | $ 825|$ 37,240.50 | $ 825 % 37,24050 | $ 810 | $ 36,563.40
163 XX006898 STAMPED COLORED PORTLAND CEMENT CONCRETE SQFT 3,149 $ 15.00| $ 47,235.00 | $ 1450 [ $ 45,660.50 | $ 1595 | $ 50,226.55 | $ 15.90 [ $ 50,069.10
164 20013796 SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE SQ YD 108 $ 30.00| $ 3,240.00 | $ 27.00 [ $ 2,916.00 | $ 2950 [ $ 3,186.00 | $ 2895 [ $ 3,126.60
165 Z0013798 CONSTRUCTION LAYOUT L SUM 1 $ 18,000.00( $ 18,000.00 | $ 23,000.00 | $ 23,000.00 | $ 35,800.00 [ $ 35,800.00 | $ 3645136 | $ 36,451.36
166 Z0019600 DUST CONTROL WATERING UNIT 20 $ 200.00( $ 4,000.00 | $ 100.00 [ $ 2,000.00 | $ 250.00 [ $ 5,000.00 | $ 049 [ $ 9.80
167 Z0022800 FENCE REMOVAL FOOT 1,713 $ 5.00| $ 8,565.00 | $ 3.90 | $ 6,680.70 | $ 400 $ 6,852.00 | $ 390 | $ 6,680.70
168 20026005 FURNISH AND INSTALL CONCRETE MONUMENT EACH 38 $ 200.00( $ 7,600.00 | $ 450.00 | $ 17,100.00 | $ 400.00 | $ 15,200.00 | $ 307.25 [ $ 11,675.50
169 Z0030850 TEMPORARY INFORMATION SIGNING SQFT 116 $ 20.00| $ 2,320.00 | $ 11.00 [ $ 1,276.00 | $ 11.00 | $ 1,276.00 | $ 11.00 [ $ 1,276.00
170 20033700 LONGITUDINAL JOINT SEALANT FOOT 11,022 $ 3.00] $ 33,066.00 | $ 155($ 17,084.10 | $ 155 $ 17,084.10 | $ 360 ([ $ 39,679.20
171 20062456 TEMPORARY PAVEMENT SQ YD 2,511 $ 40.00| $ 100,440.00 | $ 4115 | $ 103,327.65 | $ 3790 | $ 95,166.90 | $ 3250 | $ 81,607.50
172 Z0066400 STABILIZED DRIVEWAYS 6" SQ YD 583 $ 40.00| $ 23,320.00 | $ 3565 [$ 20,783.95 | $ 3565 | $ 20,783.95 | $ 4141 | $ 24,142.03
173 Z0066600 STABILIZED DRIVEWAYS 8" SQ YD 275 $ 45.00| $ 12,375.00 | $ 39.85 [ $ 10,958.75 | $ 3985 $ 10,958.75 | $ 50.37 [ $ 13,851.75
174 Z0070150 REMOVE AND RELOCATE EXISTING MONUMENT EACH 1 $ 1,500.00| $ 1,500.00 | $ 450.00 | $ 450.00 | $ 700.00 | $ 700.00 | $ 307.26 [ $ 307.26
175 MC039601 JASBESTOS INSPECTION & SITE REPORT DOLLAR 1 $ 2,000.00| $ 2,000.00 | $ 2,000.00 | $ 2,000.00 | $ 2,000.00 | $ 2,000.00 | $ 2,000.00 | $ 2,000.00
176 MC039602 |BUILDING DEMOLITION & REMOVAL LSuMm 1 $ 10,000.00| $ 10,000.00 | $ 8,000.00 | $ 8,000.00 | $ 4,700.30 | $ 4,700.30 | $ 3,700.00 | $ 3,700.00
177 MC039603 JUTILITY SERVICE DISCONNECT COORDINATION - ELECTRIC DOLLAR 1 $ 1,000.00| $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00
178 MC039604 JUTILITY SERVICE DISCONNECT COORDINATION - GAS DOLLAR 1 $ 1,000.00( $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00
179 MC039605 JUTILITY SERVICE DISCONNECT COORDINATION - SANITARY DOLLAR 1 $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00
180 MC039606 JUTILITY SERVICE DISCONNECT COORDINATION -WATER DOLLAR 1 $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00
Page 2 Total:| $ 2,686,155.82 | $ 2,418,376.50 | $ 2,853,117.03
Page 3 Total:| $ 669,963.95 | $ 681,886.50 | $ 684,423.43
PAGE TOTAL: As Read:| $ 3,885,103.52 | $ 3,590,000.00 | $ 3,977,136.70
As Calculated:| $ 3,356,119.77 | $ 3,100,263.00 | $ 3,537,540.46
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PROJECT
SECTION NUMBER
LETTING DATE:

MCHENRY COUNTY DIVISION OF TRANSPORTATION
BID TABULATION

: RIVER ROAD AT DOWELL ROAD INTERSECTION IMPROVEMENT

: 11-00396-00-WR

March 23, 2018

TIME: 10:00 A.M.

ENGINEER'S ESTIMATE: _$ 4,626,324.85
Berger Excavating PirTano Construction Curran Contracting

Item Pay Engineer's Estimate Contractors, Inc. Company, Inc. Company
No. Code Item Description Unit Quantity Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
181 MC039607 JUTILITY SERVICE DISCONNECT COORDINATION -STORM DOLLAR 1 $ 1,000.00( $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00 | $ 1,000.00
182 FM000001 |EXISTING FORCEMAIN TO BE REMOVED, 8" FOOT 1,605 $ 30.00| $ 48,150.00 | $ 1575 [ $ 2527875 | $ 33.00 ([ $ 52,965.00 | $ 1250 [ $ 20,062.50
183 FM000002 |EXISTING FORCEMAIN TO BE REMOVED, 12" FOOT 1,600 $ 30.00| $ 48,000.00 | $ 1850 [ $ 29,600.00 | $ 33.00 ([ $ 52,800.00 | $ 1250 [ $ 20,000.00
184 FM000003 |FORCEMAIN, 8" HDPE (W/TRACER WIRE) FOOT 1,753 $ 80.00| $ 140,240.00 | $ 75.00 [ $ 131,475.00 | $ 61.00 | $ 106,933.00 | $ 56.00 [ $ 98,168.00
185 FM000004 |FORCEMAIN, 12" HDPE (W/TRACER WIRE) FOOT 1,758 $ 110.00( $ 193,380.00 | $ 97.00 [ $ 170,526.00 | $ 81.00 | $ 142,398.00 | $ 76.00 [ $ 133,608.00
186 FMO000005 |STEEL CASING PIPE, 20" FOOT 87 $ 200.00| $ 17,400.00 | $ 117.00 [ $ 10,179.00 | $ 98.00 | $ 8,526.00 | $ 150.00 [ $ 13,050.00
187 FMO000006 |STEEL CASING PIPE, 24" FOOT 87 $ 300.00( $ 26,100.00 | $ 135.00 [ $ 11,745.00 | $ 105.00 | $ 9,135.00 | $ 163.00 [ $ 14,181.00
188 FMO000007 |STEEL CASING PIPE, 20" BORE AND JACKED IN PLACE FOOT 40 $ 450.00| $ 18,000.00 | $ 795.00 [ $ 31,800.00 | $ 715.00 [ $ 28,600.00 | $ 670.00 [ $ 26,800.00
189 FMO000008 |STEEL CASING PIPE, 24" BORE AND JACKED IN PLACE FOOT 40 $ 490.00| $ 19,600.00 | $ 800.00 [ $ 32,000.00 | $ 730.00 | $ 29,200.00 | $ 695.00 [ $ 27,800.00
190 FM000009 |CONNECTION TO EXISTING FORCEMAIN, 8" EACH 2 $ 4,000.00| $ 8,000.00 | $ 6,000.00 | $ 12,000.00 | $ 4,190.00 | $ 8,380.00 | $ 2,400.00 | $ 4,800.00
191 FM000010 JCONNECTION TO EXISTING FORCEMAIN, 12" EACH 2 $ 5,000.00( $ 10,000.00 | $ 7,000.00 | $ 14,000.00 | $ 4,560.00 | $ 9,120.00 | $ 3,450.00 | $ 6,900.00
192 FM000011 8" PLUG VALVE & VALVE VAULT, 4' DIA (NMWWRD STANDARD) EACH 2 $ 5,500.00| $ 11,000.00 | $ 7,500.00 | $ 15,000.00 | $ 5,020.00 | $ 10,040.00 | $ 6,950.00 | $ 13,900.00
193 FM000012 J12" PLUG VALVE & VALVE VAULT, 5' DIA (NMWWRD STANDARD) EACH 2 $ 7,500.00| $ 15,000.00 | $ 10,500.00 | $ 21,000.00 | $ 7,700.00 | $ 15,400.00 | $ 11,700.00 | $ 23,400.00
194 FM000013 |FORCEMAIN TESTING EACH 2 $ 5,000.00| $ 10,000.00 | $ 4,000.00 | $ 8,000.00 | $ 1,150.00 | $ 2,300.00 | $ 5,250.00 | $ 10,500.00
195 FM000014 |EXPLORATATION TRENCH EACH 2 $ 300.00( $ 600.00 | $ 900.00 | $ 1,800.00 | $ 725.00 [ $ 1,450.00 | $ 2,350.00 | $ 4,700.00
196 FM000015 |TRENCH BACKFILL OF FORCEMAINS CU YD 236 $ 25.00| $ 5,900.00 | $ 30.00 [ $ 7,080.00 | $ 2750 $ 6,490.00 | $ 55.00 [ $ 12,980.00
197 FM000016 |DEWATERING L SUM 1 $ 15,000.00| $ 15,000.00 | $ 6,500.00 | $ 6,500.00 | $ 5,000.00 | $ 5,000.00 | $ 7,746.49 | $ 7,746.49
Page 3 Total:| $ 3,356,119.77 | $ 3,100,263.00 | $ 3,537,540.46
Page 4 Total:] $ 528,983.75 | $ 489,737.00 | $ 439,595.99
TOTAL BID: As Read:| $ 3,885,103.52 | $ 3,590,000.00 | $ 3,977,136.70
As Calculated:| $ 3,885,103.52 | $ 3,590,000.00 | $ 3,977,136.45
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SUMMARY OF BIDS
PROJECT: RIVER ROAD AT DOWELL ROAD INTERSECTION IMPROVEMENT

SECTION NUMBER: 11-00396-00-WR
LETTING DATE: March 23, 2018 TIME: 10:00 A.M.

ENGINEER'S ESTIMATE: $ 4,626,324.85

BIDDER ADDRESS CITY, STATE, ZIP TOTAL BID
Berger Excavating Contractors, Inc. 1205 Garland Road Wauconda, IL, 60084 $ 3,885,103.52
PirTano Construction Company, Inc. 1766 Armitage Court Addison, IL, 60101 $ 3,590,000.00 *
Curran Contracting Company 286 Memorial Court Crystal Lake, IL, 60014 $ 3,977,136.45
* LOW BIDDER
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